

Minnesota Sports Facilities Authority Request for Quotes (RFQ) Signage Services

May 24, 2018

ADDENDUM #1

This addendum forms a part of the documents and modifies the request for quotes. The Proposer is responsible for determination of proposal requirements affected by Addendum items.

E. RFQ Timeline

There was an error regarding the RFQ timeline of the original posting. The incorrect RFQ was only posted for 20 minutes, and it has been updated and fix.

The RFQ Timeline has been modified, and the updated dates are as follows:

Advertise and Issue Request for Quotations	May 23, 2018
Site Walk Through (By Appointment Only)	May 30, 2018
Proposer Questions and Answers	May 31, 2018
Quotations Due	June 1, 2018 by 3PM
Selection of Provider	June 5, 2018
Project Completion	July 6, 2018