

**Minnesota Sports Facilities Authority
Request for Quotes (RFQ)
Fire Protection Services Procurement
May 8, 2018**

ADDENDUM #1

This addendum forms a part of the documents and modifies the request for quotes dated April 6, 2018. The Proposer is responsible for determination of proposal requirements affected by Addendum items.

E. RFQ Timeline

The RFQ Timeline is modified as stated below:

Advertise and issue Request for Quotations	April 24, 2018
Quotations Due	May 9, 2018 by 5 PM
Selection of Provider	May 22, 2018
Project Completion	July 9, 2018

End of Addendum.