

**U.S. Bank Stadium
Landscape Services RFP
May 10, 2018**

Addendum 02

This addendum forms a part of the documents and modifies the Request for Proposal dated April 23, 2018. The Proposer is responsible for determination of proposal requirements affected by Addendum items.

Page 5

E. RFP Timeline

Advertise and issue Request for Proposals	April 23, 2018
Pre-proposal Meeting [Location- US Bank Stadium]	May 9, 2018 2:00PM May 14, 2018 1:00PM
Written Questions Due	May 10, 2018 4:00PM May 15, 2018 4:00PM
Proposals Due	May 15, 2018 3:00PM May 17, 2018 3:00PM
Interviews of Shortlisted Proposers	May 16, 2018 May 21, 2018
Final Negotiations	May 16-17, 2018 May 22-23, 2018
Selection of Provider	May 18, 2018 May 24, 2018
Project Start	May 23, 2018 May 29, 2018

Page 8-9

H. Pre-proposal Meeting

A Pre-proposal meeting will be held ~~May 9, 2:00 p.m. CST~~ **May 14, 1:00pm CST** in

U.S. Bank Stadium
520 11th Avenue South
Minneapolis, MN 55415

Please contact the following for stadium security access approval coordination. Must provide a list of attendees ~~24 hours prior to arrival at the stadium~~ **by 4:00pm on Saturday May 12, 2018 to attend the walk through.**

Curtis Schmillen

Email: cschmillen@usbankstadium.com

Proposals are due by 3:00 p.m. CST, ~~May 12, 2018~~ **May 15, 2018**. One electronic copy and ~~2 bound~~ **2** copies of the Proposal should be enclosed in a sealed envelope addressed to:

Curtis Schmillen

Director of Operations

SMG – U.S. Bank Stadium

1005 4th Street South

Minneapolis, MN 55415-1752

Email: cschmillen@usbankstadium.com