

ADDENDUM NO. TWO
November 4, 2015

This Addendum relates to the Carrier Neutral Fiber Network for U.S. Bank Stadium, and forms a part of the contract Documents and modifies the original plans and specifications dated October 16, 2015.

Acknowledge receipt of this Addendum on the Proposal Form. Failure to do so may subject Proposer to disqualification.

Reference made to Specifications and Drawings shall be used as a guide only. When Specification Sections or drawings are issued, changes made in Specifications or on Drawings will take precedence over narrative explanation below. Proposer shall determine for themselves the work affected by Addendum items. This Addendum consists of two (2) pages.

1. K. Questions or Inquiries

All questions must be submitted in writing no later than 4:00 p.m. CST, November 11, 2015

2. Pre-Proposal Sign-In Sheet

NAME	Company	Tel	Email
Trent Greener	VZW	612-720-0049	trent.greener@vzw.com
Jeff Riser	Comcast	651-328-0707	jeff_riser@
Valerie M ^{JK} Kissack	Allied Electrical & Industrial	612-396-8977	cable.comcast.com vmckissack@allied-electrical.com
Lois WALKER		612-865-2674	Lwalker@allied-electrical.com
Russell Berg	WIN	715-832-3726	berg@wins.net
VINCE MUEHE	COMCAST	651-493-5070	VINCENT_MUEHE@CABLE.COMCAST.COM
MATT GABRIELSE	GABE'S PROMISE CONCEPTS, INC.	920-395-7117	MGABES@GABES.COM
MARK R. BACON	(PCI)	763-228-2555	MARK@PREMISE1.COM
Robert Gangl (PCI)		(612) 516-7300	Rob@Premise1.com

END OF ADDENDUM TWO