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Minnesota Sports Facilities Authority 

 

Minnesota Multi-Purpose Stadium 

Request to Submit a Proposal 

 for providing 

 

Construction Period - Downtown East Parking Ramp Management Services 
  

 
 

I. GENERAL INFORMATION 

The Minnesota Sports Facilities Authority, a corporate and political body having all the 

rights, powers and immunities of a municipal corporation (the “Authority”), is issuing this 

Request to Submit a Proposal (“RFP”) for construction period management services for the 

Downtown East Ramp adjacent to the currently under construction new Minnesota multi-purpose 

stadium (the “Stadium”) located in Minneapolis, Minnesota.   

 

In 2012, the State of Minnesota enacted the Act to establish the Authority and to provide 

for, among other things, the financing, construction, and long-term use of a new multi-purpose 

Stadium and related Stadium Infrastructure as a venue for professional football and a broad range 

of other civic, community, athletic, educational, cultural and commercial activities. The Stadium 

is currently under construction and slated for completion in July 2016. 

   

As part of the Stadium Plaza that is owned by the Authority, there is a 453-space 

underground parking Ramp that is currently available for parking.  The Authority is issuing this 

RFP to solicit a company that could provide Parking Management Services during the 

construction period of the Stadium, which is assumed to be from the time of the award of this 

construction period parking management services contract (assumed to be September 1, 2014) 

through December 31, 2015, (the “Construction Period”).  It is anticipated that during the 

Construction Period, the number of construction workers present on the Stadium Site will grow 

to over 1,000 with hundreds of additional construction workers on the nearby Downtown East 

Site which is separately proposed for redevelopment by other parties.  The Downtown East 

Parking Ramp, located adjacent to the West side of the stadium construction site is well situated 

to serve the needs of the construction workforce as well as other parking demand in the area.  A 

more detailed description of the Downtown East Parking Ramp is set forth in Section II.       
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II. STADIUM, DOWNTOWN EAST RAMP DESCRIPTION 

The Stadium is to be located on a site partially including the site of the now demolished 

Metrodome stadium and also including additional adjacent land to be acquired.  The Stadium 

Site Plan for the Stadium Site is attached hereto as Appendix A.  Construction of the Stadium 

and Stadium Infrastructure began in the 4th quarter of 2013 with substantial completion of the 

Stadium and Stadium Infrastructure anticipated to be achieved on or about July 15, 2016.  It is 

anticipated by Mortenson Construction, the Stadium construction manager, that the workforce on 

the Stadium Site will be comprised of approximately 400 persons by July of 2014, growing to 

over 1,000 persons by April - June 2015, tapering down thereafter until Stadium construction is 

completed in July of 2016. 

 

In addition, as a part of a large multi-use development of the surrounding area, the 

Downtown East development will be developed adjacent to the Stadium Site over a five (5) 

block area as a mixed-use project that will include office space, a parking ramp, multi-family 

housing, retail space, skyway connections, and green space (“Downtown East”).  The 

preliminary Site Plan for the Downtown East Site is attached hereto as Appendix B.  It is 

anticipated by Ryan Companies, the developer of Downtown East, that the workforce on the 

Downtown East Site will be comprised of approximately 300 persons in July of 2014, growing to 

approximately 1,000 persons from the period of December 2014 to June 2015, tapering down 

thereafter until Downtown East construction is completed by Ryan, presumably sometime in 

2016. 

 

As a part of the Stadium Plaza there is a permanent structure that, among other things, 

contains a 453-space underground parking ramp (the “Downtown East Parking Ramp”), the 

structure also contains restroom facilities and the Plaza Concession Stand.  The Downtown East 

Parking Ramp, which opened for operation in 2003, currently consists of a: 

 

 Two (2) level underground Parking Ramp; 

 453 parking spaces on levels P1 and P2 of below ground covered parking; 

 The entry & exit to the ramp is located on Park Street between 4
th

 and 5
th

 Avenue; 

 There are contract parking revenues of approximately $18,000.00 per month; 

 On-site office; 

 Storage areas currently occupied by the Authority; and 

 Credit card/access card system. 

 

 

III. DOWNTOWN EAST PARKING MANAGEMENT  SERVICES 

The Proposer selected by the Authority to manage, operate and maintain the Downtown 

East Parking Ramp and provide Parking Management Services during the Construction Period 

will have the following basic duties: 

 

 Manage and operate the Downtown East Parking Ramp, and render the usual and 

customary services incidental thereto, in a professional, businesslike and efficient 
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manner, and provide supervision and inspection adequate to properly manage the 

Downtown East Parking Ramp on a daily basis during the Construction Period; 

 Maintaining any and all equipment in the Downtown East Parking Ramp in a good 

operating condition and maintaining the Downtown East Parking Ramp and the 

surrounding area used by the Proposer in a safe, clean and professional manner; 

 Providing parking and all Parking Management Services for the Downtown East 

Parking Ramp in accordance with Applicable Law;  

 Hire, pay, provide benefits for and supervise sufficient experienced and qualified 

personnel who will render the services required by the operation and maintenance of 

the Downtown East Parking Ramp;   

 Perform its duties in a diligent, careful and professional manner to maximize all 

potential revenue and to minimize expenses and losses; 

 Operate the Downtown East Parking Ramp on the days and hours designated by the 

Authority, contemplated to be 24 hours a day, 365 days a year;   

 Maintain and monitor remote surveillance camera system, remote call box/screech 

alarm system, remote ingress/egress functionality monitoring, remote pedestrian 

access control monitoring, parker access control and dispute resolution, lost ticket and 

fee computer management; 

 Provide accounting and related reports as approved by the Authority; 

 Collect from transient users and monthly parkers at the Downtown East Parking 

Ramp, parking fees and other charges as approved by the Authority; 

 Set aside the necessary parking spaces required by the Authority; 

 Maintain all appropriate insurance coverage for the Downtown East Parking Ramp;   

 Make arrangements for all utilities, services, equipment and supplies necessary or 

desirable or requested by the Authority for the management, operation, maintenance, 

and servicing of the Downtown East Parking Ramp.  The cost of same shall be 

deemed operating expenses; 

 Procure and maintain all necessary permits, licenses, or otherwise required by a 

Federal, State or Local governing authority to operate the premises; and 

 Preparing an initial Operating Plan for approval of the Authority that sets forth the 

operating parameters of the Proposer for providing parking and Parking Management 

Services including days and hours of operations, parking rates and methods of 

providing Parking Management Services.  The Operating plan shall provide an 
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estimate of gross receipts and operating expenses which Proposer expects to receive 

and incur during the Construction Period. 

IV. SUBMITTING A PROPOSAL 

Each Proposer should carefully examine all proposal documents and any other revisions, 

and thoroughly familiarize itself with all requirements prior to submitting a proposal.     

 

A. The following timetable has been established by the Authority for the issuance, response 

and award of contract for the Parking Management Services during the Construction 

Period.  The Authority reserves the right to modify this timetable and will notify each 

Proposer of any change in the schedule.  

RFP Issuance Date: 

Pre-Proposal Meeting 

/DTE Parking Ramp Inspection Date: 

RFP Due Date: 

June 2, 2014 

 

June 10, 2014 

June 24, 2014 
  

Contract Negotiations: July, 2014 
Contract Execution Date: September 1, 2014 

 

B. Proposers are expected to deliver a response to the RFP no later than 2:00 pm, June 24, 

2014 to the Authority’s CEO/Executive Director at the addresses set forth in Section 

IV.E. below.  

C. The Authority will hold a pre-proposal meeting at the current offices of the Authority 

located at 511 11th Avenue, Suite #401, Minneapolis, Minnesota, 55415 on Tuesday, June 

10, 2014 at 2:00 pm, CST.  The Authority will also have the Downtown East Parking 

Ramp open and available for inspection by potential Proposers immediately following 

the pre-proposal meeting.     

D. All inquiries regarding this RFP must be in writing directed to: Ted Mondale at the 

address in Section IV.E. below or via email to ted.mondale@msfa.com.  Questions may 

be submitted up to June 17, 2014.  If the questions are deemed necessary to provide 

clarification, an addendum to this RFP will be issued no less than three (3) days prior to 

the submission deadline. Inquiries or other contact with any other officer, commissioner, 

agent or employee of the Authority regarding this RFP, including contact by proposer's 

contractors, agents, representatives and consultants, could result in your proposal being 

disqualified. 

 

 

 

mailto:ted.mondale@msfa.com
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E. Each Proposer shall submit four (4) bound copies and one (1) electronic copy of their 

proposal no later than June 24, 2014, 2:00 p.m. CDT addressed to: 

Mr. Ted Mondale 

CEO/Executive Director 

Minnesota Sports Facilities Authority 

511 11
th

 Avenue 

Suite #401 

Minneapolis, MN  55415 

Proposals received after 2:00 P.M. (CDT) on June 24, 2014 may not be accepted.   

F. All Persons responding to this RFP are subject to the Minnesota Government Data 

Practices Act, Minnesota Statutes Chapter 13.  The Proposers shall note with their 

submittal any privileged information or other private data in or withheld from their 

submittal, and shall contact the Authority regarding confidential treatment of such 

privileged information or other private data. 

G. The Authority, at their sole discretion, shall have the right to determine whether any 

particular Proposer has the qualifications to proceed in this process based on the 

Proposer's response to the RFP.  Several factors may be considered when making such 

determination including, but not limited to:  (i) demonstrated understanding of and 

responsiveness to the requirements of this RFP; (ii) the Proposer's past experience and 

current experience in operating similar facilities and providing similar services requested 

as a part of this RFP; and, (iii) the Proposer's financial response. 

H. Execution of Proposal: 

 If the Proposer is a corporation, a duly authorized officer of the corporation, with the 

designation of the signer's official capacity, will sign in the name of and under the 

seal of the corporation offering the Proposal.  The Proposal will show the State in 

which the corporation is chartered, and if the State is other than Minnesota, the 

proposal will show that the corporation is authorized to do business in the State of 

Minnesota. 

 If the Proposer is a partnership, a general partner will sign the Proposal in the name of 

the partnership or other person duly authorized to bind the partnership.  The capacity 

and authority of the person signing will be shown. 

 If the Proposer is an individual or sole proprietorship, the individual person, stating 

name or tradename, if any, will sign the Proposal. 

 In any case, the Proposal will show the present business address of the Proposer at 

which communications from the Authority and notices served are to be received. 

I. The Authority reserves the right to withdraw this RFP at any time and for any reason, 

and to issue such clarifications, modifications, addenda or amendments, as they may 
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deem appropriate.  The Authority reserves the right to negotiate with one or more 

Proposers at any time and to request additional information, clarifications, 

modifications, addenda or amendments from one or more Proposers at any time.   

J. All information, suggestions, ideas, work product, drawings, designs, system ideas or 

plans and documents of the Proposer submitted in connection with the Proposal, whether 

in written or electronic format or presented during a presentation, will become the 

property of the Authority and the Authority will not be obligated to return the same to 

the Proposer.  The Authority may use any and all information, suggestions, ideas, work 

product, drawings, designs, system ideas or plans and documents in any manner it may, 

in its sole discretion, deem appropriate.  Selection or rejection of any Proposal will not 

affect the right of the Authority to use to any information, suggestions, ideas, work 

product, drawings, designs, system ideas or plans and documents of the Proposer 

submitted in connection with the Proposal. 

V. PROPOSAL REQUIREMENTS 

 Each Proposer will submit, at a minimum, all of the following information: 

A. A list of corporate officers/owners of the Proposer and their experience in providing 

similar services. 

B. A list of other locations/venues that the Proposer manages or operates or has managed or 

operated and provided all or a part of the Parking Management Services requested as a 

part of this RFP or provided similar services within the past three (3) years.  Please 

provide detailed information on at least five (5) similar facilities that the Proposer 

operates or manages, e.g., name, address and telephone number for such similar parking 

ramps under management, key contact name, length of time served, contact nature of 

services provided and other relevant information that describes the Proposer’s 

experience. 

C. A detailed description of the Parking Management Services and the manner of service 

that the Proposer would envision providing during the Construction Period with regard to 

Downtown East Parking Ramp including: 

 A proposed Operating Plan and budget for the Construction Period 

 Proposed parking rates 

 Recommended equipment upgrades / changes 

 Recommended staffing plan (including wages and fringe benefits) 

 Recommended revenue enhancements 
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D. A fee/payment proposal to the Authority by the Proposer for the use of the Downtown 

East Parking Ramp during the Construction period.  The fee/payment proposal shall set 

forth the Proposers: 

 Fixed monthly or annual management fee for day-to-day management, operations 

and maintenance of the Downtown East Parking Ramp  

 Alternative Fee proposals tied to:  

o (i) revenue guarantees 

o (ii) operating expense guarantees 

o (iv) net operating results; and/or,  

o other such alternative(s) that provide guarantees related to revenue 

generation or limit the exposure of the Authority to annual operating 

costs/losses.  

If the Proposer fails to provide the required submittals as herein delineated it may result 

in the Proposer being declared nonresponsive and the subsequent rejection of its Proposal. 

 

VI. EVALUATION OF PROPOSALS  

 The Authority will evaluate each responsive Proposal using such criteria as the 

Authority may determine in their sole discretion, including requests for 

clarification or additional information, if required. 

 The Authority, in their sole discretion, may determine whether particular 

Proposers have the qualifications to provide the Parking Management Services 

requested as a part of this RFP.   

 The Authority may eliminate, in their sole discretion, those Proposers that are 

deemed non-qualified to provide the Parking Management Services, or a portion 

thereof, or that are deemed nonresponsive according to the terms of the RFP. 

 The Authority may reject all proposals and decide to provide the Parking 

Management Services requested as a part of this RFP without the assistance of 

any Proposer.   

 The Authority reserves the right to accept or reject in part or in whole any or all 

Proposals submitted and may elect to enter into one or more separate agreements 

for the services with one or more Proposer.   

 The Authority will not be required to state or indicate any reason for rejection of 

any Proposals or those that are deemed non-qualified to provide the Parking 

Management Services, or a portion thereof, or those that are deemed 

nonresponsive according to the terms of the RFP. 
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APPENDIX C 

DEFINITIONS 

“Act” shall mean 2012 Minnesota Laws, Chapter 299, enacted by the legislature of the 

state of Minnesota to establish the Authority and provide for, among other things, the 

financing, construction and long-term use of the Stadium and the Stadium Site. 

“Applicable Law” shall mean any and all laws (including all statutory enactments and 

common law), ordinances, constitutions, regulations, treaties, rules, codes, standards, 

permits, requirements and orders that (i) have been adopted, enacted, implemented, 

promulgated, ordered, issued, entered or deemed applicable by or under the authority of 

any Governmental Body or arbitrator having jurisdiction over a specified Person (or the 

properties or assets of such Person), and (ii) are applicable to this RFP. 

“Authority” shall have the meaning set forth in Section I. 

“Construction Period” shall have the meaning set forth in Section I. 

“Downtown East” shall have the meaning set forth in Section II. 

“Downtown East Parking Ramp” shall mean the approximately 453 space 

underground parking facility owned by the Authority as a part of the Stadium Site and 

located adjacent to the Stadium.  

“Downtown East Site” shall mean the site plan set forth in Appendix B. 

“Governmental Body” shall mean any federal, state, county, city, local or other 

government or political subdivision, court or any agency, authority, board, bureau, 

commission, department or instrumentality thereof. 

“Operating Plan” shall mean the broad plan outlining the management, maintenance 

and general day-to-day operation of Parking Management Services and the Downtown East 

Parking Ramp. 

“Parking Management Services” shall mean the management, operation and 

maintenance of the Downtown East Parking Ramp on the days and during the hours agreed 

to by the Proposer and the Authority during the Construction Period and as set forth in 

Section III. of this RFP. 

“Person” shall mean any natural person, sole proprietorship, corporation, partnership, 

limited liability company, association, joint stock company, trust, unincorporated 

organization, joint venture, governmental body, or any other entity or organization. 

 



 

 
 

Appendix C–2 

 

“Plaza Concession Stand” shall mean the foodservice portion of the permanent 

building located on the Stadium Plaza as described in Sections II of the RFP.   

“Proposal” shall mean the response by a Proposer to this RFP. 

“Proposer” shall mean any Person submitting a Proposal in accordance with the terms 

and conditions of this RFP. 

“RFP” shall have the meaning set forth in Section I. 

“Stadium” shall mean the Minnesota multi-purpose stadium, with a capacity of 

approximately 65,000 (expandable to 72,000 on a temporary basis for the Super Bowl and 

possibly other individual events), to be constructed in the City in accordance with the Act 

and pursuant to other subsequent documents related thereto.   

“Stadium Infrastructure” shall mean the Stadium Plaza, parking structures, rights-of-

way, connectors, skyways and tunnels, and all other property, facilities, and improvements, 

owned by the Authority or determined by the Authority to facilitate the use and operation 

of the Stadium. 

“Stadium Plaza” shall mean the open air portion of the Stadium Infrastructure 

immediately adjacent to the Stadium and included in the Stadium Site on the block on 

which the Downtown East Parking Ramp and the Downtown East LRT station are located. 

“Stadium Site” shall mean the real property, rights, easements, and access areas 

associated with the Stadium Site Plan and includes the site of the Stadium and Stadium 

Infrastructure. 

“Stadium Site Plan” shall mean the site plan set forth in Appendix A. 

 

 

 

 

 


